Phase Cost Summary Report
(with Markups)

System:

RACER Version:
Database Location:

RACER® Version 11.2.16.0
C:\Users\KHiggins\Documents\RACER 11.2\Racer.mdb

Folder:
Folder Name: Wilcox RI
Project:
ID: Wilcox Early Action
Name: Early Action
Category: None
Location
State / Country: OKLAHOMA
City: OKLAHOMA STATE AVERAGE
Location Modifier Default User Reason for changes
0.920 0.920

Options
Database:

Cost Database Date:

Report Option:

Description

Print Date: 4/5/2018 7:19:15 AM

System Costs
2015

Fiscal

source removal
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Phase Cost Summary Report
(with Markups)

Site:

ID:
Name:
Type:
Media/Waste Type
Primary:
Secondary:

Contaminant
Primary:
Secondary:

Phase Names

Pre-Study

Study

Design

Removal/Interim Action
Remedial Action
Operations & Maintenance
Long Term Monitoring
Site Closeout

Documentation
Description:
Support Team:

References:

Estimator Information
Estimator Name:
Estimator Title:
Agency/Org./Office:
Business Address:
Telephone Number:
Email Address:
Estimate Prepared Date:

Estimator Signature:

Reviewer Information
Reviewer Name:
Reviewer Title:
Agency/Org./Office:
Business Address:
Telephone Number:

Print Date: 4/5/2018 7:19:16 AM

Wilcox
Interim Action-Excavate, Treat, Cap-all areas
None

Soil
Sediment/Sludge

Semi-Volatile Organic Compounds (SVOCs)
Metals

NRRNNOROO

documentation

Documentation of personnel used to provide support for estimator and
preparation of the estimate.

Documentation of reference sources used in the preparation of the estimate.

Katrina Higgins-Coltrain

RPM

EPA R6

1445 ross Ave, Dallas, 75202
2146658143
coltrain.katrina@epa.gov
04/03/2018

Date:

Paae:
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Email Address:
Date Reviewed: 04/03/2018

Reviewer Signature: Date:

Print Date: 4/5/2018 7:19:16 AM Paae: 30f 5



Phase Cost Summary Report
(with Markups)

Phase Documentation:

Phase Type:
Phase Name:
Description:

Approach:

Start Date:

Labor Rate Group:
Analysis Rate Group:

Phase Markup Template:

Remedial Action
Capping

Capping

Ex Situ

April, 2018

System Labor Rate
System Analysis Rate

System Defaults

Technology Markups Markup % Prime % Sub.
Excavation True 100 0
Ex Situ Solidification/Stabilization True 100 0
Capping True 100 0
Demolition, Fencing True 100 0
Five-Year Review True 100 0
Site Close-Out Documentation True 100 0
ADMINISTRATIVE LAND USE CONTROLS True 100 0
Total Marked-up Cost: $4,633,270.26
Technologies:
Print Date: 4/5/2018 7:19:16 AM Paae: 40of 5



Phase Cost Summary Report

(with Markups)

Technology Direct Cost Markups Total Cost
ADMINISTRATIVE LAND USE $395,741 $635,594 $1,031,335
CONTROLS
Capping $554,165 $276,218 $830,383
Demolition, Fencing $2,153 $1,073 $3,226
Ex Situ Solidification/Stabilization $276,438 $108,738 $385,176
Excavation $1,537,687 $764,602 $2,302,289
Five-Year Review $21,878 $31,597 $53,475
Site Close-Out Documentation $9,846 $17,538 $27,385

Total Phase Cost $2,797,909 $1,835,361 $4,633,270

Print Date: 4/5/2018 7:19:16 AM
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